DESIGNS OF DREAMS

ENGINEERING & DIGITAL SOLUTIONS • CLIENT PROPOSAL

CLIENT QUOTATION

REF: QUO-2026-DOD-0108

DATE: 22 October 2026 | VALIDITY: 30 Days

PROJECT NAME:

Modern Headless E-Commerce Platform & Admin Backoffice Suite

TARGET CLIENT:

Bespoke E-Commerce Enterprise

SCOPE: Storefront (Next.js) + Operations Dashboard + WhatsApp Cloud API + Automated PDF Invoicing + Payments ARCHITECTURE: Headless Next.js + PostgreSQL

1. ONE-TIME CHARGES: SCOPE & DEVELOPMENT BREAKDOWN

#	MODULE / DELIVERABLE	DETAILED TECHNICAL SPECIFICATION	DURATION	INVESTMENT
01	**UI/UX Design & Brand System**	Custom luxury responsive design in Figma, mobile-first and design system, design tokens, micro-interactions, typography, complete prototype approval.	10 Days	**₹35,000**
02	**Customer Storefront (Next.js)**	Server-Side Rendered (SSR) storefront, dynamic product bag catalogue, multi-attribute filter system (size/color/price), & wishlist, and order lookup.	18 Days	**₹75,000**
03	**Operations & Admin Backoffice**	Order lifecycle management, stock control, bulk product & uploads, media gallery, customer CRM directory, cancellation return approval workflows.	14 Days	**₹50,000**
04	**WhatsApp Cloud API Automation**	Meta Business Cloud API integration for automated dual alerts (Order placed, Cancellation, Exchange request, Contact query) with manual retry action.	7 Days	**₹30,000**
05	**Payment Gateway & Invoicing**	Razorpay / Stripe integration with webhooks, checksum and validation, automated high-res vector Tax Invoice PDF engine delivered via WhatsApp.	6 Days	**₹25,000**
06	**Database & Security Architecture**	Prisma ORM schema design, PostgreSQL database setup, JWT & failover fallback engine, role-based authentication, CSRF SQL-injection protection.	5 Days	**₹20,000**
07	**Quality Assurance & Cloud Launch**	Cross-browser & cross-device compatibility testing, load speed optimization (Lighthouse 90+ score), SSL certificate, DNS cutover, and production go-live.	5 Days	**₹15,000**
		TOTAL ONE-TIME DEVELOPMENT INVESTMENT:		**₹2,50,000**

INCLUDED WARRANTIES & COMPLIMENTARY DELIVERABLES:

- 60-Day Complimentary Post-Launch Technical Support & Bug Fixing Warranty included.
- Complete Git Repository & 100% intellectual property source code transfer upon final project sign-off.

2. RECURRING OPERATIONAL CHARGES (INFRASTRUCTURE & THIRD-PARTY SERVICES)

SERVICE / INFRASTRUCTURE	SERVICE LEVEL & SPECS	BILLING	MONTHLY (EST.)	ANNUAL (EST.)
High-Availability Cloud Hosting	Vercel Pro / AWS Serverless Edge CDN, global caching, DDoS protection	Monthly / Annually	₹2,500	**₹30,000**
Managed PostgreSQL Database	Automated daily backups, point-in-time recovery, high IOPS SSD storage	Monthly / Annually	₹1,800	**₹21,600**
Custom Domain & Wildcard SSL	Premium .com / .in domain registration and automated 256-bit TLS/SSL	Annually	₹167	**₹2,000**
Meta WhatsApp Cloud API	Utility order alerts & updates (First 1,000 service conv./mo free from Meta)	Usage-based	₹1,200	**₹14,400**
Maintenance & Support AMC (Optional)	Dedicated server monitoring, security patching, minor UI tweaks, 4hr SLA	Monthly Retainer	₹8,000	**₹96,000**
ESTIMATED RECURRING TOTAL (INC. OPTIONAL AMC):			**₹13,667/mo**	**₹1,64,000/yr**

ONE-TIME DEVELOPMENT
₹2,50,000
Turnkey Custom Platform

YEAR 1 INFRASTRUCTURE
₹68,000
Hosting, DB, Domain & WhatsApp

TOTAL 1ST YEAR BUDGET (W/O AMC)
₹3,18,000
One-Time + Full 1st Year Cloud Stack

3. PAYMENT MILESTONES & IMPLEMENTATION SCHEDULE

30%	**Project Kickoff & Agreement Signing**	Timeline: Day 0	**₹75,000**
30%	**Figma UI/UX Sign-off & Storefront Frontend Alpha**	Timeline: Day 20	**₹75,000**
25%	**Admin Dashboard, WhatsApp & Payment Integration**	Timeline: Day 38	**₹62,500**
15%	**Final QA, User Acceptance Testing (UAT) & Production Launch**	Timeline: Day 48	**₹37,500**

PROPOSAL ISSUED BY:
Designs of Dreams Atelier & Engineering

Authorized Signature: _____

CLIENT ACCEPTANCE & SIGN-OFF:

Accepted By: _____

Date & Seal: _____